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C.1.1.1.1.1 Waste Removal - F Tank Farm - Planning & Oversight

C.1.1.1.1.2 Waste Removal - F Tank Farm - Engineering

C.1.1.1.1.3 Waste Removal - F Tank Farm - Operations

C.1.1.1.1.3.* Waste Removal - F Tank Farm - Operations (Tank #) * Expand rows and identify hours for each tank proposed for waste removal

Waste Removal - F Tank Farm - Operations (Tank #)

C.1.1.1.1.4 Waste Removal - F Tank Farm - Surveillance & Maintenance

C.1.1.1.1.5 Waste Removal - F Tank Farm - Upgrade/Modify

C.1.1.1.2.1 Waste Removal - H Tank Farm - Planning & Oversight

C.1.1.1.2.2 Waste Removal - H Tank Farm - Engineering

C.1.1.1.2.3 Waste Removal - H Tank Farm - Operations

C.1.1.1.2.3.* Waste Removal - H Tank Farm - Operations (Tank #) * Expand rows and identify hours for each tank proposed for waste removal

Waste Removal - H Tank Farm - Operations (Tank #)

C.1.1.1.2.4 Waste Removal - H Tank Farm - Surveillance & Maintenance

C.1.1.1.2.5 Waste Removal - H Tank Farm - Upgrade/Modify

C.1.1.2.1.1 Tank & Assoc Fac Closure - F Tank Farm - Planning & Oversight

C.1.1.2.1.2 Tank & Assoc Fac Closure - F Tank Farm - Engineering

C.1.1.2.1.3 Tank & Assoc Fac Closure - F Tank Farm - Operations

C.1.1.2.1.3.* Tank & Assoc Fac Closure - F Tank Farm - Operations ( Tank #) * Expand rows and identify hours for each tank proposed to close

Tank & Assoc Fac Closure - F Tank Farm - Operations ( Tank #)

C.1.1.2.1.4 Tank & Assoc Fac Closure - F Tank Farm - Surveillance & Maint

C.1.1.2.1.5 Tank & Assoc Fac Closure - F Tank Farm - Upgrade/Modify

Expand columns as needed to 
show all labor categories and all 
direct labor hours.

Include prime contractor, 
joint venture members, and 
subcontractor direct labor 
hours.  Separately identify 
prime, teaming member, and 
subcontractor hours.

Fiscal Year: __________
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C.1.1.2.2.1 Tank & Assoc Fac Closure - H Tank Farm - Planning & Oversight

C.1.1.2.2.2 Tank & Assoc Fac Closure - H Tank Farm - Engineering

C.1.1.2.2.3 Tank & Assoc Fac Closure - H Tank Farm - Operations

C.1.1.2.2.3.* Tank & Assoc Fac Closure - H Tank Farm - Operations ( Tank #) * Expand rows and identify hours for each tank proposed to close

Tank & Assoc Fac Closure - H Tank Farm - Operations ( Tank #)

C.1.1.2.2.4 Tank & Assoc Fac Closure - H Tank Farm - Surveillance & Maint

C.1.1.2.2.5 Tank & Assoc Fac Closure - H Tank Farm - Upgrade/Modify

C.1.2.1.1 Defense Waste Processing Facility Opns - Planning & Oversight

C.1.2.1.2 Defense Waste Processing Facility Opns - Engineering

C.1.2.1.3 Defense Waste Processing Facility Opns - Operations (excl PuVit)

C.1.2.1.4 Defense Waste Processing Facility Opns - Surveillence & Maint

C.1.2.1.5 Defense Waste Processing Facility Opns - Upgrade/Modify

C.1.2.2.1 Sludge Feed Preparation - Planning & Oversight

C.1.2.2.2 Sludge Feed Preparation - Engineering

C.1.2.2.3 Sludge Feed Preparation - Operations

C.1.2.2.4 Sludge Feed Preparation - Surveillance & Maintenance

C.1.2.2.5 Sludge Feed Preparation - Upgrade/Modify

C.1.2.3.1 ARP/MCU - Planning & Oversight

C.1.2.3.2 ARP/MCU - Engineering

C.1.2.3.3 ARP/MCU - Operations

C.1.2.3.4 ARP/MCU - Surveillance & Maintenance

C.1.2.3.5 ARP/MCU - Upgrade/Modify
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C.1.2.4.1.1 Saltstone Processing Facility - Planning & Oversight

C.1.2.4.1.2 Saltstone Processing Facility - Engineering

C.1.2.4.1.3 Saltstone Processing Facility - Operations

C.1.2.4.1.4 Saltstone Processing Facility - Surveillence & Maintenance

C.1.2.4.1.5 Saltstone Processing Facility - Upgrade/Modify

C.1.2.4.2.1 Saltstone Disposal Facility - Planning & Oversight

C.1.2.4.2.2 Saltstone Disposal Facility - Engineering

C.1.2.4.2.3 Saltstone Disposal Facility - Operations

C.1.2.4.2.4 Saltstone Disposal Facility - Surveillence & Maintenance

C.1.2.4.2.5 Saltstone Disposal Facility - Upgrade/Modify

C.1.2.5.1 Effluent Treatment Facility - Planning & Oversight

C.1.2.5.2 Effluent Treatment Facility - Engineering

C.1.2.5.3 Effluent Treatment Facility - Operations

C.1.2.5.4 Effluent Treatment Facility - Surveillence & Maintenance

C.1.2.5.5 Effluent Treatment Facility - Upgrade/Modify

C.1.2.6.1 Salt Waste Processing Facility - Planning & Oversight (Option 2)

C.1.2.6.2 Salt Waste Processing Facility - Engineering (Option 2)

C.1.2.6.3 Salt Waste Processing Facility - Operations (Option 2)

C.1.2.6.4 Salt Waste Processing Facility - Surveillence & Maintenance (Option 2)

C.1.2.6.5 Salt Waste Processing Facility - Upgrade/Modify (Option 2)

C.1.2.6.1 Salt Waste Processing Facility - Planning & Oversight (Option 3)

C.1.2.6.2 Salt Waste Processing Facility - Engineering (Option 3)

C.1.2.6.3 Salt Waste Processing Facility - Operations (Option 3)

C.1.2.6.4 Salt Waste Processing Facility - Surveillence & Maintenance (Option 3)

C.1.2.6.5 Salt Waste Processing Facility - Upgrade/Modify (Option 3)
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C.1.3.1.1.1.1 F Tank Farm Operation - Planning & Oversight

C.1.3.1.1.2.1 F Tank Farm Operation - Engineering

C.1.3.1.1.3.1.1 F Tank Farm Operation - Waste Receipt

C.1.3.1.1.3.2.1 F Tank Farm Operation - Waste Receipt Concentration & Storage

C.1.3.1.1.4.1 F Tank Farm Operation - Surveillence & Maintenance

C.1.3.1.1.5.1 F Tank Farm Operation - Upgrade/Modify

C.1.3.1.2.1 H Tank Farm Operation - Planning & Oversight

C.1.3.1.2.2 H Tank Farm Operation - Engineering

C.1.3.1.2.3.1.1 H Tank Farm Operation - Waste Receipt

C.1.3.1.1.3.2.1 H Tank Farm Operation - Waste Receipt Concentration & Storage

C.1.3.1.1.4.1 H Tank Farm Operation - Surveillence & Maintenance

C.1.3.1.2.5.1 H Tank Farm Operation - Upgrade/Modify

C.1.3.2.1 Glass Waste Storage Facilities Opns - Planning & Oversight

C.1.3.2.2 Glass Waste Storage Facilities Opns - Engineering

C.1.3.2.3 Glass Waste Storage Facilities Opns - Operations

C.1.3.2.4 Glass Waste Storage Facilities Opns - Surveillence & Maintenance

C.1.3.2.5 Glass Waste Storage Facilities Opns - Upgrade/Modify

C.1.3.4 Salt Waste Processing Facility Interface & Coordination
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C.2.1 Section 3116 Determinations

C.2.2 ES&H Support and Assurance 

C.2.3 Development & Maint of Safety Documentation

C.2.4.1 Engineering Services & Program Mgnt

C.2.4.2 Design & Construction Mgnt Services

  -- separate line for each construction project > $5M

C.2.5 Operations Support

C.2.6 Planning, Administrative & Business Services

C.2.7 Analytical Laboratory Support

PREPARE A SEPARATE SET OF DIRECT LABOR HOURS WORKSHEETS FOR EACH OF THE FOLLOWING PERIODS
(TOTAL OF 15 SETS OF WORKSHEETS):

BASIC TERM OF THE CONTRACT:
1)   JULY 1, 2008 - SEPTEMBER 30, 2008
2)   OCTOBER 1, 2008 - SEPTEMBER 30, 2009
3)   OCTOBER 1, 2009 - SEPTEMBER 30, 2010
4)   OCTOBER 1, 2010 - SEPTEMBER 30, 2011
5)   OCTOBER 1, 2011 - SEPTEMBER 30, 2012
6)   OCTOBER 1, 2012 - SEPTEMBER 30, 2013
7)   OCTOBER 1, 2013 - JUNE 30, 2014

OPTION 1 - 2 YEAR OPTION PERIOD:
8)   JULY 1, 2014 - SEPTEMBER 30, 2014
9)   OCTOBER 1, 2014 - SEPTEMBER 30, 2015
10) OCTOBER 1, 2015 - JUNE 30, 2016

OPTION 2 - OPERATION OF SWPF DURING BASIC TERM:
11) OCTOBER 1, 2012 - SEPTEMBER 30, 2013
12) OCTOBER 1, 2013 - JUNE 30, 2014

OPTION 3 - OPERATION OF SWPF DURING 2-YEAR OPTION PERIOD:
13) JULY 1, 2014 - SEPTEMBER 30, 2014
14) OCTOBER 1, 2014 - SEPTEMBER 30, 2015
15) OCTOBER 1, 2015 - JUNE 30, 2016

L-73


