

**PART I - THE SCHEDULE**

**SECTION F**

**DELIVERIES OR PERFORMANCE**

**F-1 TERM OF CONTRACT**

The term of this Contract shall be from the date of award through \_\_\_\_\_, unless terminated earlier in accordance with the provisions of this Contract, with an option to extend the contract in annual increments, or portions thereof, for up to an additional period of five years of performance in accordance with the clause in Section I entitled "Option to Extend the Term of the Contract". The period for the transition from the incumbent Contractor to the Contractor shall begin on the date of award and extend for a period of approximately 90 days until such time that transition activities are complete and the Contracting Officer notifies the Contractor of the date the Contractor shall assume responsibility for the complete statement of work in accordance with the clause in Section H entitled "Transition Activities." The Contractor's responsibility for management and operation of SRS is expected to start on \_\_\_\_\_.

**F-2 PRINCIPAL PLACE OF PERFORMANCE**

The work under this Contract is to be carried out at a variety of locations, with the principal location of performance being the Savannah River Site near Aiken, South Carolina.

**F-3 STOP-WORK ORDER (FAR 52.242-15) (AUG 1989) (ALTERNATE I) (APR 1984)**

- (a) The CO may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this Contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period for 90 days after a stop-work order is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the CO shall either:
- Cancel the stop-work order; or
  - Terminate the work covered by the order as provided in the Termination Clause of the Contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The CO shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a

combination thereof and in any other terms of the Contract that may be affected, and the Contract shall be modified, in writing, accordingly, if:

- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
  - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that if the CO decides the facts justify the action, the CO may receive and act upon a proposal submitted at any time before final payment under this Contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the CO shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the CO shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

#### **F-4 OPTION TO EXTEND THE TERM OF THE CONTRACT**

- (a) The Government may extend the term of this Contract by written notice to the Contractor not less than 30 days prior to the end of the period of performance, provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 12 months before the contract expires. The preliminary notice does not commit the Government to an extension.
- (b) The total duration of this Contract shall not exceed ten years, not including the transition period.

#### **F-5 EXERCISE OF OPTION(S)**

The DOE has included an option to extend the term of this Contract in order to demonstrate the value it places on quality performance. The DOE has provided a mechanism for continuing a contractual relationship with a successful Contractor that performs at a level which meets or exceeds quality performance expectations as communicated to the Contractor, in writing, by the Contracting Officer or designated representative. When deciding whether to exercise the option, the Contracting Officer will consider the quality of the Contractor's performance under this Contract.

The Option Periods, from October 1, 2012 through September 30, 2017, may be for a period(s) of one year up to five years. The Contracting Officer will determine the duration of the option period(s) at the time of written notification to the Contractor. The total term shall not extend beyond September 30, 2017.