

|   |  |   |  |   |  |                                |  |
|---|--|---|--|---|--|--------------------------------|--|
| <b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>   |  |   |  | 1. CONTRACT ID (CODE)   |  | PAGE 1 OF 4 PAGES              |  |
| 2. AMENDMENT/MODIFICATION NO.<br><b>003</b>   |  | 3. EFFECTIVE DATE<br><b>See Block 16C</b> |  | 4. REQUISITION PURCHASE REQ. NO.                                    |  | 5. PRODUCT NO. (If applicable) |  |
| 6. ISSUED BY<br><b>U.S. Department of Energy<br/>Savannah River Operations Office<br/>P. O. Box A<br/>Aiken, SC 29802</b> |  |   |  | 7. ADMINISTERED BY (If other than Item 6)<br><b>Same as item 6.</b> |  |                                |  |
| 8. NAME AND ADDRESS OF CONTRACTOR (No. Street, county, State and ZIP Code)  |  |   |  | 9A. AMENDMENT OF SOLICITATION NO.<br><b>DE-RP09-07SR22505</b>       |  |                                |  |
|   |  |   |  | 9B. DATED (SEE ITEM 13)<br><b>9/12/2007</b>                         |  |                                |  |
|   |  |   |  | 10A. MODIFICATION OF CONTRACT ORDER NO.                             |  |                                |  |
|   |  |   |  | 10B. DATED (SEE ITEM 13)  |  |                                |  |
| CODE  |  | DUNS: 130046225                           |  | FACILITY CODE   |  |                                |  |

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended.  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

|     |   |
|-----|---|
| (4) | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.  |
|     | B. THE ABOVE NUMBERED CONTRACT ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offer, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(h) |
|     | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  |
|     | D. OTHER (Specify type of modification and authority)   |

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCP section headings, including solicitation/contract subject matter where feasible.)

See the following pages.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

|   |                  |  |                   |
|---|------------------|--|-------------------|
| 15A. NAME AND TITLE OF SIGNER (Type or print) |                  | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) |                   |
|   |                  | <b>Irma Brown</b>  |                   |
| 15B. CONTRACTOR/OFFEROR                       | 15C. DATE SIGNED | 16B. UNITED STATES OF AMERICA                              | 16C. DATE SIGNED  |
| (Signature of person authorized to sign)      |                  | BY <i>Irma Brown</i><br>(Signature of Contracting Officer) | <b>11/30/2007</b> |

The purpose of this amendment is to revise Section C- Statement of Work as follows:

**SECTION C – STATEMENT OF WORK**

**INTRODUCTION – Overview of the Contract Workscope**

**DELETE THE FOLLOWING BULLET STATEMENT:**

- Operationally close noncompliant liquid radioactive waste storage tanks and associated facilities in support of the Federal Facilities Agreement (FFA)

**REPLACE WITH THE FOLLOWING:**

- Operationally close noncompliant liquid radioactive waste storage tanks and associated facilities

**INTRODUCTION – General Contract End State Requirements (Basic Term of the Contract)**

**DELETE THE FOLLOWING BULLET STATEMENT:**

- Operational closure of other noncompliant liquid radioactive waste storage tanks with the expectation that FFA noncompliant tank closure commitment dates will be met

**REPLACE WITH THE FOLLOWING:**

- In addition to operational closure of Tanks 18 and 19, operational closure of other noncompliant liquid radioactive waste storage tanks in accordance with the following schedule
  - Two tanks operationally closed by September 30, 2010
  - An additional one tank operationally closed by September 30, 2011
  - An additional two tanks operationally closed by September 30, 2012
  - An additional one tank operationally closed by September 30, 2013

**DELETE THE FOLLOWING BULLET STATEMENT:**

- Planning and execution of activities necessary to support the future operational closure of noncompliant liquid radioactive waste storage tanks in support of the FFA

**REPLACE WITH THE FOLLOWING:**

- Planning and execution of activities necessary to support the future operational closure of noncompliant liquid radioactive waste storage tanks in accordance with the following schedule
  - Two tanks operationally closed by September 30, 2014
  - An additional two tanks operationally closed by September 30, 2015
  - An additional one tank operationally closed by September 30, 2019
  - An additional three tanks operationally closed by September 30, 2020
  - An additional six tanks operationally closed by September 30, 2022

**INTRODUCTION – General Contract End State Requirements (Option 1 Term of the Contract)**

**DELETE THE FOLLOWING BULLET STATEMENT:**

- Operational closure of noncompliant liquid radioactive waste storage tanks with the expectation that FFA noncompliant tank closure commitment dates will be met

**REPLACE WITH THE FOLLOWING:**

- Operational closure of noncompliant liquid radioactive waste storage tanks in accordance with the following schedule

- Two tanks operationally closed by September 30, 2014
- An additional two tanks operationally closed by September 30, 2015

**DELETE THE FOLLOWING BULLET STATEMENT:**

- Planning and execution of activities necessary to support the future operational closure of noncompliant liquid radioactive waste storage tanks in support of the FFA

**REPLACE WITH THE FOLLOWING:**

- Planning and execution of activities necessary to support the future operational closure of noncompliant liquid radioactive waste storage tanks in accordance with the following schedule
  - One tank operationally closed by September 30, 2019
  - An additional three tanks operationally closed by September 30, 2020
  - An additional six tanks operationally closed by September 30, 2022

**SECTION C.1 – LIQUID WASTE STABILIZATION AND DISPOSITION**

**DELETE THE FOLLOWING:**

**Section C.1.1.2 Tank and Associated Facilities Closure**

The Contractor shall operationally close and isolate noncompliant liquid radioactive waste tanks and associated facilities in support of the FFA. Operational closure consists of those actions following completion of waste removal activities which bring liquid radioactive waste tanks and associated facilities to a state of readiness for final closure of the tank farms complex. Operational closure consists of: 1) filling the tank, tank annulus, and tank cooling coils with grout, 2) disabling waste transfer lines and tank ventilation systems, and 3) capping all tank risers. All operational tank and associated facilities closures will be conducted in accordance with the applicable determination by the Secretary of Energy under Section 3116(a) of the Ronald W. Reagan National Defense Authorization Act for Fiscal Year 2005, the associated 3116 basis, State-approved closure plans, and any applicable agreements and Consent Orders. The Contractor shall prepare draft Section 3116 basis documents and related performance assessments for the tanks to be closed. The Contractor shall also meet all requirements imposed by Section C.2.1, including all its subparts, and imposed by and contained within Contractor-developed, State-approved closure plans.

**REPLACE WITH THE FOLLOWING:**

**Section C.1.1.2 Tank and Associated Facilities Closure**

The Contractor shall operationally close and isolate noncompliant liquid radioactive waste tanks and associated facilities. Operational closure consists of those actions following completion of waste removal activities which bring liquid radioactive waste tanks and associated facilities to a state of readiness for final closure of the tank farms complex. Operational closure consists of: 1) filling the tank, tank annulus, and tank cooling coils with grout, 2) disabling waste transfer lines and tank ventilation systems, and 3) capping all tank risers. All operational tank and associated facilities closures will be conducted in accordance with the applicable determination by the Secretary of Energy under Section 3116(a) of the Ronald W. Reagan National Defense Authorization Act for Fiscal Year 2005, the associated 3116 basis, State-approved closure plans, and any applicable agreements and Consent Orders. The Contractor shall prepare draft Section 3116 basis documents and related performance assessments for the tanks to be closed. The Contractor shall also meet all requirements imposed by Section C.2.1, including all its subparts, and imposed by and contained within Contractor-developed, State-approved closure plans.

THE DUE DATE FOR RECEIPT OF PROPOSALS REMAINS THE SAME.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.