
PART IV-REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

LISTING OF REQUIRED COST TEMPLATES

F.1 - DETAILED COSTS BY COST ELEMENT WORKSHEET

           This worksheet is prepared to identify costs by cost element as required in Section L.5(f)1.  A separate worksheet is required for each proposed WBS, by fiscal year, by period, to include separate sheets for each 
noncompliant tank proposed under the waste removal and tank operational closure WBS.  Fee is not added to these sheets.  Additional instructions are provided on the sample worksheet.

F.2 - DETAILED COSTS BY COST ELEMENT WORKSHEET (TRANSITION PERIOD)

           This worksheet is prepared to identify transition period costs as required in Section L.5(f)7.  This sheet differs from F.1 above in that escalation costs are added to this sheet for the transition period costs only.  
Costs from this sheet are not carried to summary sheets discussed in F.3 and F.4 below.  The total costs must agree with the amount proposed in Section B.2(a)(1).

F.3 - SUMMARY OF COST WORKSHEET - COSTS BY COST ELEMENT

           This worksheet is prepared to identify the total cost proposed, by element, for the basic and option contract periods.  The totals on this sheet must represent the totals, by element, from the Detailed Costs by Cost 
Element Worksheets discussed in F.1 above.  Escalation is applied as shown on the sheet and discussed in Section L.5(f)8.  Fee shall be identified by fiscal year for the basic and option periods.  Separate sheets shall be 
prepared for the basic and each option period and the total costs and fee shall agree with amounts proposed in Section B.2.

F.4 - SUMMARY OF COST WORKSHEET - COSTS BY WBS WORKSHEET

           This worksheet is prepared to identify the total cost proposed, by WBS, for the basic and option contract periods.  The totals on this sheet must represent the totals, by WBS, from the Detailed Costs by Cost 
Element Worksheets discussed in F.1 above.  Escalation is applied as shown on the sheet and discussed in Section L.5(f)8.  Fee shall be identified by fiscal year for the basic and option periods.  Separte sheets shall be 
prepared for the basic and each option period and the total costs and fee shall agree with amounts proposed in Section B.2.

F.5 - SCHEDULE OF PROPOSED INDIRECT RATES

           This schedule shall be prepared for each indirect rate developed and proposed by the offeror.  The offeror shall modify the schedule to identify the specific pool and base accounts used to develop the proposed rate
A separate sheet shall be prepared for each proposed indirect rate, including but not limited to non-incumbent fringe benefits, overheads, and G&A for each proposed fiscal year.  Blended rates, if used, shall be identified 
and computations shown.  Additional instruction are shown in Section L.5(f)5. 

F.6 - CONSOLIDATED SCHEDULE OF PROPOSED DIRECT LABOR

           This schedule shall be prepared to identify the total direct labor proposed, for the basic and option contract periods.  The totals on this sheet must agree with the total direct labor proposed, from the Summary of 
Cost Worksheet - Costs by Cost Element discussed in F.3 above.  Amounts are entered in FY 2007 dollars and escalation shall not be applied.  Separate sheets shall be prepared for the basic and option period.  Addition
instructions are provided on the sample sheet.

F.7 - CONSOLIDATED SCHEDULE OF PROPOSED MATERIALS
F.8 - CONSOLIDATED SCHEDULE OF PROPOSED EQUIPMENT
F.9 - CONSOLIDATED SCHEDULE OF PROPOSED OTHER DIRECT COSTS

            These schedules shall be prepared to identify the total listing of items and amounts proposed in the various elements.  The totals on this sheet must agree with the totals, by element from the Summary of Cost 
Worksheet - Costs by Cost Element discussed in F.3 above.  Amounts are entered in FY 2007 dollars and escalation shall not be applied.  Separate sheets shall be prepared for the basic and option period.  Additional 
instructions are provided on the sample sheet.  If offerors propose any additional elements, a separate sheet shall be prepared to identify the total listing of items under each element.

F.10 - CONSOLIDATED SCHEDULE OF PROPOSED SUBCONTRACTS

            This schedule shall be prepared to identify the total proposed, by subcontractor.  The totals on this sheet must agree with the totals, by element from the Summary of Cost Worksheet - Costs by Cost Element 
discussed in F.3 above.  Amounts are entered in FY 2007 dollars and escalation shall not be applied.  Separate sheets shall be prepared for the basic and option period.  Additional instructions are provided on the sample 
sheet.  In addition to this sheet, separate sheets by element as discussed in F.6 through F.9 above shall be prepared for each subcontractor proposing these elements of costs.  Sheets for subcontractor proposed 
elements shall be grouped by subcontractor, and shall agree with the total proposed, by subcontractor.   
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.1 - DETAILED COSTS BY COST ELEMENT WORKSHEET

WBS Element:  (Identify WBS Number, Fiscal Year, and Title)

FISCAL YEAR:

Direct Direct Direct
Labor Labor Labor Non-Labor Total Proposed
Hours Rate Cost Cost Cost

Direct Labor:
  Insert Direct Labor Categories Proposed
  Expand as Needed
Subtotal of Direct Labor Costs:

Fringe Benefits - Incumbent Labor
Fringe Benefits - Non-incumbent Labor
Direct Labor Overhead
Materials
Material Handling Overhead (if applicable)
Equipment
Subcontract Costs (under $25M)
Supplies
Travel
Relocation
Other Direct Costs 
Other Indirect Costs (if applicable)

Joint Venture/LLC Member/Subcontractor
(Equal or > $25M) ( Complete for Each Entity )
  Direct Labor
    Insert Direct Labor Categories Proposed
    Expand as Needed
  Fringe Benefits - Incumbent Labor
  Fringe Benefits - Non-incumbent Labor
  Direct Labor Overhead
  Materials
  Material Handling Overhead (if applicable)
  Equipment
  Subcontract Costs (under $25M)
  Supplies
  Travel
  Relocation
  Other Direct Costs
  Other Indirect Costs (if applicable)
  G&A Costs (JV/LLC/Subcontractor)
JV/LLC Member/Subcontractor Total

General & Administrative Costs (prime)

Total Cost - FY 2007-Constant Dollars 
  (total of all above lines)

DIRECT LABOR

Prepare a separate worksheet for each proposed WBS, by 
fiscal year, by period, to include separate sheets for each 
noncompliant tank proposed under the waste removal and 
tank operational closure WBS.

Each entry on the WBS section on the Summary of Costs 
Worksheets must be supported by a separate Detailed 
Costs by Cost Element Worksheet.

All amounts on the Detailed Costs by Cost Element 
Worksheet are to be entered in FY 2007 - Constant Year 
Dollars (no escalation).  Enter cost only - no fee.

Must expand labor category rows to identify all categories 
of labor proposed.  

May expand cost elements for significant subelements.

Must expand Joint Venture/LLC Member/ Subcontractor 
section for each entity with proposed amounts equal or > 
$25M for entire contract.
(Delete this block from submitted sheets)
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.2 - DETAILED COSTS BY COST ELEMENT WORKSHEET

WBS Element:  Transition Period Costs

FISCAL YEAR:  April 1, 2008 - June 30, 2008

Direct Direct Direct
Labor Labor Labor Non-Labor Total Proposed

Direct Labor: Hours Rate Cost Cost Cost
  Insert Direct Labor Categories Proposed
  Expand as Needed
Subtotal of Direct Labor Costs:

Fringe Benefits - Incumbent Labor
Fringe Benefits - Non-incumbent Labor
Direct Labor Overhead
Materials
Material Handling Overhead (if applicable)
Equipment
Subcontract Costs (under $25M)
Supplies
Travel
Relocation
Other Direct Costs 
Other Indirect Costs (if applicable)

Joint Venture/LLC Member/Subcontractor
(Equal or > $25M) (Complete for Each Entity)
  Direct Labor
    Insert Direct Labor Categories Proposed
    Expand as Needed
  Fringe Benefits - Incumbent Labor
  Fringe Benefits - Non-incumbent Labor
  Direct Labor Overhead
  Materials
  Material Handling Overhead (if applicable)
  Equipment
  Subcontract Costs (under $25M)
  Supplies
  Travel
  Relocation
  Other Direct Costs
  Other Indirect Costs (if applicable)
  G&A Costs (JV/LLC/Subcontractor)
JV/LLC Member/Subcontractor Total

General & Administrative Costs (prime)

Total Cost - FY 2007-Constant Dollars (transition period costs)
  (total of all above lines)

Escalation Percentage (3.7% per year from FY 2007 dollars) 3.70%
Escalation Dollars (applied to all costs)

Total Cost  (then year dollars - transition period costs)
  Total cost must agree with Section B.2 (a)(1).

DIRECT LABOR

Use this worksheet for proposed transition 
period costs only.

Enter proposed amounts in FY 2007 - Constant 
Year Dollars.  For the transition costs only - 
apply 3.7% escalation at bottom of worksheet.

Must expand labor category rows to identify all 
categories of labor proposed.  

May expand cost elements for significant 
subelements.
(Delete this block from submitted sheets)

L-134



PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.3 - SUMMARY OF COST WORKSHEET - COSTS BY COST ELEMENT
FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

Direct Labor
Fringe Benefits - Incumbent Labor
Fringe Benefits - Non-incumbent Labor
Direct Labor Overhead
Materials
Material Handling Overhead (if applicable)
Equipment
Subcontract Costs (under $25M)
Supplies
Travel
Relocation
Utilities
Other Direct Costs 
Other Indirect Costs (if applicable)
Joint Venture/LLC Member/Subcontractor (Equal or > $25M)
General & Administrative Costs (prime)

Total Cost - FY 2007-Constant Dollars (for each FY, and total basic period)

Escalation Percentage (3.7% per year from FY 2007 dollars) 3.70% 7.54% 11.52% 15.64% 19.92% 24.36% 28.96%
Escalation Dollars (applied to all costs)

Total Cost  (then year dollars - for each FY, and total basic period)
  Total cost must agree with Section B.2 (b)(1).

Total Available Award Fee (spread to each FY)
  Total available award fee must agree with Section B.2 (b) (2).

Basic Period July 1, 2008 - June 30, 2014

This Summary of Costs Worksheet shall be completed for the basic term 
of the contract. 

The totals on this sheet must represent the totals, by element, from the 
F.1 - Detailed Costs by Cost Element Worksheets.   

(delete this block from submitted sheet) 

L-135



PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.3 - SUMMARY OF COST WORKSHEET - COSTS BY COST ELEMENT Option Period 1 - July 1, 2014 - June 30, 2016
FY 2014 FY 2015 FY 2016 Total

Direct Labor
Fringe Benefits - Incumbent Labor
Fringe Benefits - Non-incumbent Labor
Direct Labor Overhead
Materials
Material Handling Overhead (if applicable)
Equipment
Subcontract Costs (under $25M)
Supplies
Travel
Relocation
Utilities
Other Direct Costs 
Other Indirect Costs (if applicable)
Joint Venture/LLC Member/Subcontractor (Equal or > $25M)
General & Administrative Costs (prime)

Total Cost - FY 2007-Constant Dollars (for each FY, and total option 1)

Escalation Percentage (3.7% per year from FY 2007 dollars) 28.96% 33.73% 38.68%
Escalation Dollars (applied to all costs)

Total Cost  (then year dollars - for each FY, and total option 1)
  Total cost must agree with Section B.2 (c)(1).

Total Available Award Fee (spread to each FY)
  Total available award fee must agree with Section B.2 (c) (2).

This Summary of Costs Worksheet shall be completed for Option Period 
1 of the contract. 

The totals on this sheet must represent the totals, by element, from the 
F.1 - Detailed Costs by Cost Element Worksheets. 

(delete this block from submitted sheet) 
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.3 - SUMMARY OF COST WORKSHEET - COSTS BY COST ELEMENT SWPF Operation Period - July 1, 2014 - June 30, 2016
FY 2014 FY 2015 FY 2016 Total

Total Cost  (then year dollars - for each FY, and total option 2) $13,750,000 $56,900,000 $44,175,000 $114,825,000
  Total cost agrees with Section B.2 (d)(1).

Total Available Award Fee (spread to each FY)
  Total available award fee must agree with Section B.2 (d)(2).

The cost entered is the government estimate (escalated to then year 
dollars) and the total is entered in B.2(d)(1).  Offerors shall propose 
fee on the line indicated by fiscal year and enter the total fee in 
B.2(d)(2).

(delete this block from submitted sheet)
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.4 - SUMMARY OF COST WORKSHEETS - COSTS BY WBS WORKSHEET
FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

C.1.1.1.1.3 Waste Removal - F Tank Farm - Operations (Total of All Tanks)
C.1.1.1.1.3.*   Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)
C.1.1.1.1.3.*   Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)

C.1.1.1.2.3 Waste Removal - H Tank Farm - Operations (Total of All Tanks)
C.1.1.1.2.3.*   Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)
C.1.1.1.2.3.*   Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)

C.1.1.2.1.1 Tank & Assoc Fac Closure - F Tank Farm - Planning & Oversight
C.1.1.2.1.2 Tank & Assoc Fac Closure - F Tank Farm - Engineering
C.1.1.2.1.3 Tank & Assoc Fac Closure - F Tank Farm - Operations (Total of All Tanks)
C.1.1.2.1.3.*   Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)
C.1.1.2.1.3.*   Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)

C.1.1.2.2.1 Tank & Assoc Fac Closure - H Tank Farm - Planning & Oversight
C.1.1.2.2.2 Tank & Assoc Fac Closure - H Tank Farm - Engineering
C.1.1.2.2.3 Tank & Assoc Fac Closure - H Tank Farm - Operations (Total of All Tanks)
C.1.1.2.2.3.*   Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)
C.1.1.2.2.3.*   Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)

C.1.2.1.1 Defense Waste Processing Facility - Planning & Oversight
C.1.2.1.2 Defense Waste Processing Facility - Engineering
C.1.2.1.3 Defense Waste Processing Facility - Operations (excl Pu Disposition)
C.1.2.1.4 Defense Waste Processing Facility - Surveillence & Maint
C.1.2.1.5 Defense Waste Processing Facility - Upgrade/Modify
C.1.2.1.6 Defense Waste Processing Facility - Plutonium Disposition 0 0 0 0 0 600,000 450,000 1,050,000

C.1.2.3 ARP/MCU

C.1.2.4.1.1 Saltstone Processing Facility - Planning & Oversight
C.1.2.4.1.2 Saltstone Processing Facility - Engineering
C.1.2.4.1.3 Saltstone Processing Facility - Operations
C.1.2.4.1.4 Saltstone Processing Facility - Surveillence & Maintenance
C.1.2.4.1.5 Saltstone Processing Facility - Upgrade/Modify

C.1.2.4.2 Saltstone Disposal Facility

C.1.2.5.1 Effluent Treatment Facility - Planning & Oversight
C.1.2.5.2 Effluent Treatment Facility - Engineering
C.1.2.5.3 Effluent Treatment Facility - Operations
C.1.2.5.4 Effluent Treatment Facility - Surveillence & Maintenance
C.1.2.5.5 Effluent Treatment Facility - Upgrade/Modify

Basic Period July 1, 2008 - June 30, 2014

This Summary of Costs Worksheet - Costs By WBS Worksheet shall be 
completed for the basic term of the contract. 

A separate F.1 - Detailed Costs by Cost Element Worksheet shall be 
completed to support each WBS entry, for each fiscal year on this 
worksheet  (to include each separate non compliant tank). Expand rows 
as necessary to account for each tank proposed.

(delete this block from submitted sheets) 
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.4 - SUMMARY OF COST WORKSHEETS - COSTS BY WBS WORKSHEET (continued)
FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

C.1.3.1.1.1 F Tank Farm Operation - Planning & Oversight
C.1.3.1.1.2 F Tank Farm Operation - Engineering
C.1.3.1.1.3.1 F Tank Farm Operation - Waste Receipt
C.1.3.1.1.3.2 F Tank Farm Operation - Waste Concentration & Storage
C.1.3.1.1.4 F Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.1.5 F Tank Farm Operation - Upgrade/Modify

C.1.3.1.2.1 H Tank Farm Operation - Planning & Oversight
C.1.3.1.2.2 H Tank Farm Operation - Engineering
C.1.3.1.2.3.1 H Tank Farm Operation - Waste Receipt
C.1.3.1.2.3.2 H Tank Farm Operation - Waste Concentration & Storage
C.1.3.1.2.3.3 H Tank Farm Operation - Tank 48 Waste Removal 22,000,000 22,000,000 22,000,000 22,000,000 22,000,000 0 0 110,000,000
C.1.3.1.2.3.4 H Tank Farm Operation - Sludge Waste Feed Preparation
C.1.3.1.2.4 H Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.2.5 H Tank Farm Operation - Upgrade/Modify

C.1.3.2 Glass Waste Storage Facilities 

C.1.3.4 Salt Waste Processing Facility Interface & Coordination

C.2.1 Waste Determinations
C.2.2 ES&H Support and Assurance 
C.2.3 Development & Maint of Safety Documentation
C.2.4.1 Engineering Services 
C.2.4.2 Design & Construction Services
C.2.5 Operations Support (Not including utilities below)
C.2.5.1 Utilities (Not included in Operations Support above)
C.2.6 Planning, Administrative & Business Services
C.2.7 Analytical Laboratory Support

Total Cost - FY 2007-Constant Dollars (for each FY, and total basic period)

Escalation Percentage (3.7% per year from FY 2007 dollars) 3.70% 7.54% 11.52% 15.64% 19.92% 24.36% 28.96%
Escalation Dollars (applied to all costs)

Total Cost  (then year dollars - for each FY, and total basic period)
  Total cost must agree with Section B.2 (b)(1).

Total Available Award Fee (spread to each FY)
  Total available award fee must agree with Section B.2 (b) (2).

Basic Period July 1, 2008 - June 30, 2014
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.4 - SUMMARY OF COST WORKSHEETS - COSTS BY WBS WORKSHEET
FY 2014 FY 2015 FY 2016 Total

C.1.1.1.1.3 Waste Removal - F Tank Farm - Operations (Total of All Tanks)
C.1.1.1.1.3.*   Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)
C.1.1.1.1.3.*   Waste Removal - F Tank Farm - Operations (Tank #)(sep line ea tank)

C.1.1.1.2.3. Waste Removal - H Tank Farm - Operations (Total of All Tanks)
C.1.1.1.2.3.*   Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)
C.1.1.1.2.3.*   Waste Removal - H Tank Farm - Operations (Tank #)(sep line ea tank)

C.1.1.2.1.1 Tank & Assoc Fac Closure - F Tank Farm - Planning & Oversight
C.1.1.2.1.2 Tank & Assoc Fac Closure - F Tank Farm - Engineering
C.1.1.2.1.3 Tank & Assoc Fac Closure - F Tank Farm - Operations (Total of All Tanks)
C.1.1.2.1.3.*   Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)
C.1.1.2.1.3.*   Tank & Assoc Fac Closure - F Farm-Operations (Tank #)(sep line ea tank)

C.1.1.2.2.1 Tank & Assoc Fac Closure - H Tank Farm - Planning & Oversight
C.1.1.2.2.2 Tank & Assoc Fac Closure - H Tank Farm - Engineering
C.1.1.2.2.3 Tank & Assoc Fac Closure - H Tank Farm - Operations (Total of All Tanks)
C.1.1.2.2.3.*   Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)
C.1.1.2.2.3.*   Tank & Assoc Fac Closure - H Farm-Operations (Tank #)(sep line ea tank)

C.1.2.1.1 Defense Waste Processing Facility - Planning & Oversight
C.1.2.1.2 Defense Waste Processing Facility - Engineering
C.1.2.1.3 Defense Waste Processing Facility - Operations (excl Pu Disposition)
C.1.2.1.4 Defense Waste Processing Facility - Surveillence & Maint
C.1.2.1.5 Defense Waste Processing Facility - Upgrade/Modify
C.1.2.1.6 Defense Waste Processing Facility - Plutonium Disposition 150,000 600,000 450,000 1,200,000

C.1.2.3 ARP/MCU 

C.1.2.4.1.1 Saltstone Processing Facility - Planning & Oversight
C.1.2.4.1.2 Saltstone Processing Facility - Engineering
C.1.2.4.1.3 Saltstone Processing Facility - Operations
C.1.2.4.1.4 Saltstone Processing Facility - Surveillence & Maintenance
C.1.2.4.1.5 Saltstone Processing Facility - Upgrade/Modify

C.1.2.4.2 Saltstone Disposal Facility

C.1.2.5.1 Effluent Treatment Facility - Planning & Oversight
C.1.2.5.2 Effluent Treatment Facility - Engineering
C.1.2.5.3 Effluent Treatment Facility - Operations
C.1.2.5.4 Effluent Treatment Facility - Surveillence & Maintenance
C.1.2.5.5 Effluent Treatment Facility - Upgrade/Modify

Option Period 1 - July 1, 2014 - June 30, 2016

This Summary of Costs Worksheet - Costs By WBS Worksheet 
shall be completed for Option 1 of the contract.  

A separate F.1 - Detailed Costs by Cost Element Worksheet shall 
be completed to support each WBS entry, for each fiscal year on 
this worksheet  (to include each separate non compliant tank).  
Expand rows as necessary to account for each tank proposed.  

(delete this block from submitted sheets)
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.4 - SUMMARY OF COST WORKSHEETS - COSTS BY WBS WORKSHEET (continued)
FY 2014 FY 2015 FY 2016 Total

C.1.3.1.1.1 F Tank Farm Operation - Planning & Oversight
C.1.3.1.1.2 F Tank Farm Operation - Engineering
C.1.3.1.1.3.1.1F Tank Farm Operation - Waste Receipt
C.1.3.1.1.3.2.1F Tank Farm Operation - Waste Concentration & Storage
C.1.3.1.1.4 F Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.1.5 F Tank Farm Operation - Upgrade/Modify

C.1.3.1.2.1 H Tank Farm Operation - Planning & Oversight
C.1.3.1.2.2 H Tank Farm Operation - Engineering
C.1.3.1.2.3.1.1H Tank Farm Operation - Waste Receipt
C.1.3.1.2.3.2.1H Tank Farm Operation - Waste Concentration & Storage
C.1.3.1.2.3.3 H Tank Farm Operation - Tank 48 Waste Removal 0 0 0 0
C.1.3.1.2.3.4 H Tank Farm Operation - Sludge Waste Feed Preparation
C.1.3.1.2.4 H Tank Farm Operation - Surveillence & Maintenance
C.1.3.1.2.5 H Tank Farm Operation - Upgrade/Modify

C.1.3.2 Glass Waste Storage Facilities 

C.1.3.4 Salt Waste Processing Facility Interface & Coordination

C.2.1 Waste Determinations
C.2.2 ES&H Support and Assurance 
C.2.3 Development & Maint of Safety Documentation
C.2.4.1 Engineering Services
C.2.4.2 Design & Construction Services
C.2.5 Operations Support (Not including utilities below)
C.2.5.1 Utilities (Not included in operations support above)
C.2.6 Planning, Administrative & Business Services
C.2.7 Analytical Laboratory Support

Total Cost - FY 2007-Constant Dollars (for each FY, and total option 1)

Escalation Percentage (3.7% per year from FY 2007 dollars) 28.96% 33.73% 38.68%
Escalation Dollars (applied to all costs)

Total Cost  (then year dollars - for each FY, and total option 1)
  Total cost must agree with Section B.2 (c)(1).

Total Available Award Fee (spread to each FY)
  Total available award fee must agree with Section B.2 (c) (2).

Option Period 1 - July 1, 2014 - June 30, 2016
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PART IV– REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.5 - SCHEDULE OF PROPOSED INDIRECT RATES

Identify Indirect Rate:  
  (examples:  Non-incumbent Fringe Benefits, Overhead, General & Administrative)

Contractor Fiscal Year:

Indirect Expenses:
  (Identify specific accounts 
  used to develop expense pool
  expand rows as necessary)

Total Pool Expenses:

Allocation Base:
  (Identify specific accounts
   used to develop allocation base
   expand rows as necessary)

Total Allocation Base:

Indirect Rate:  

This schedule shall be prepared for each indirect rate developed 
and proposed by the offeror.  The offeror shall modify the 
schedule to identify the specific pool and base accounts used to 
develop the proposed rate.  A separate sheet shall be prepared 
for each proposed indirect rate, including but not limited to non-
incumbent fringe benefits, overheads, and G&A for each 
proposed fiscal year.  Blended rates, if used, shall be identified 
and computations shown.  Additional instruction are shown in 
Section L.5(f)5. 

(delete this block from submitted sheets)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.6 CONSOLIDATED SCHEDULE OF PROPOSED DIRECT LABOR

Hourly Total
Direct Labor Category Rate Hours FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total
  (expand rows to identify each labor category proposed)

Total Labor Cost Proposed 
(FY 2007-Constant Dollars for each FY, and total basic period)

F.6 CONSOLIDATED SCHEDULE OF PROPOSED DIRECT LABOR

Hourly Total  
Direct Labor Category Rate Hours FY 2014 FY 2015 FY 2106 Total
  (expand rows to identify each labor category proposed)

Total Labor Cost Proposed 

FY 2007-Constant Dollars (for each FY, and total option period)

Basic Period July 1, 2008 - June 30, 2014

Option Period 1 - July 1, 2014 - June 30, 2016

Enter dollar amounts in FY 2007 Constant Dollars.

Use a separate row if different hourly rates apply, expand spreadsheet to identify all labor categories proposed.

Complete a separate sheet for the basic period and for the option periods (shown together for illustration purposes)

Total dollars must agree with total labor proposed in F.3 - Summary of Cost Worksheet - Costs by Cost Element.

(delete this block from submitted sheets)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.7 CONSOLIDATED SCHEDULE OF PROPOSED MATERIALS

Per Unit
Units Cost FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

  (expand rows to identify all materials proposed)

Total Material Cost Proposed 
(FY 2007-Constant Dollars for each FY, and total basic period)

F.7 CONSOLIDATED SCHEDULE OF PROPOSED MATERIALS

Per Unit
Units Cost FY 2014 FY 2015 FY 2106 Total

  (expand rows to identify all materials proposed)

Total Material Cost Proposed 
FY 2007-Constant Dollars (for each FY, and total option period)

Option Period 1 - July 1, 2014 - June 30, 2016

Basic Period July 1, 2008 - June 30, 2014

Enter dollar amounts in FY 2007 Constant Dollars, do not apply escalation.

Total dollars must agree with total material proposed in F.3 - Summary of Cost Worksheet - 
Costs by Cost Element. 

Complete a separate sheet for the basic period and for the option periods (shown together 
for illustration purposes)

(delete this block from submitted sheets)

Offerors are reminded that cost data must be fully 
supported, documented, and traceable.  For 
amounts based on actual and verifiable data, 
evidence shall be included in the proposal.  For 
amounts based on judgment, the offeror shall 
provide and discuss the judgmental factors used to 
project from the actual and verifiable data to the 
estimated value.  (Section L.5(f))

(delete this block from submitted sheets)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.8 CONSOLIDATED SCHEDULE OF PROPOSED EQUIPMENT

Per Unit
Units Cost FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

  (expand rows to identify all equipment proposed)

Total Equipment Cost Proposed 
(FY 2007-Constant Dollars for each FY, and total basic period)

F.8 CONSOLIDATED SCHEDULE OF PROPOSED EQUIPMENT

Per Unit
Units Cost FY 2014 FY 2015 FY 2106 Total

  (expand rows to identify all equipment proposed)

Total Equipment Cost Proposed 
FY 2007-Constant Dollars (for each FY, and total option period)

Option Period 1 - July 1, 2014 - June 30, 2016

Basic Period July 1, 2008 - June 30, 2014

Enter dollar amounts in FY 2007 Constant Dollars, do not apply escalation.

Total dollars must agree with total equipment proposed in F.3 - Summary of Cost 
Worksheet - Costs by Cost Element. 

Complete a separate sheet for the basic period and for the option period (shown together 
for illustration purposes)

(delete this block from submitted sheets)

Offerors are reminded that cost data must be fully 
supported, documented, and traceable.  For 
amounts based on actual and verifiable data, 
evidence shall be included in the proposal.  For 
amounts based on judgment, the offeror shall 
provide and discuss the judgmental factors used 
to project from the actual and verifiable data to the 
estimated value.  (Section L.5(f))

(delete this block from submitted sheets)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.9 CONSOLIDATED SCHEDULE OF PROPOSED OTHER DIRECT COSTS

Per Unit
Units Cost FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total

  (expand rows to identify all other direct costs proposed)

Total Other Direct Costs Proposed 
(FY 2007-Constant Dollars for each FY, and total basic period)

F.9 CONSOLIDATED SCHEDULE OF PROPOSED OTHER DIRECT COSTS

Per Unit
Units Cost FY 2014 FY 2015 FY 2106 Total

  (expand rows to identify all other direct costs proposed)

Total Other Direct Costs Proposed 
FY 2007-Constant Dollars (for each FY, and total option period)

Basic Period July 1, 2008 - June 30, 2014

Option Period 1 - July 1, 2014 - June 30, 2016

Enter dollar amounts in FY 2007 Constant Dollars, do not apply escalation.

Total dollars must agree with total other direct costs proposed in F.3 - Summary of Cost 
Worksheet - Costs by Cost Element. 

Complete a separate sheet for the basic period and for the option period (shown together 
for illustration purposes)

(delete this block from submitted sheets)

Offerors are reminded that cost data must be fully 
supported, documented, and traceable.  For 
amounts based on actual and verifiable data, 
evidence shall be included in the proposal.  For 
amounts based on judgment, the offeror shall 
provide and discuss the judgmental factors used 
to project from the actual and verifiable data to the 
estimated value.  (Section L.5(f))

(delete this block from submitted sheets)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION L - ATTACHMENT F

DE-RP09-07SR22505

F.10 CONSOLIDATED SCHEDULE OF PROPOSED SUBCONTRACTS

FY 2008 FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 FY 2014 Total
  (expand rows to identify all subcontracts proposed)

Total Subcontracts Proposed 
(FY 2007-Constant Dollars for each FY, and total basic period)

F.10 CONSOLIDATED SCHEDULE OF PROPOSED SUBCONTRACTS

FY 2014 FY 2015 FY 2106 Total
  (expand rows to identify all subcontracts proposed)

Total Subcontracts Proposed 
FY 2007-Constant Dollars (for each FY, and total option period)

Basic Period July 1, 2008 - June 30, 2014

Option Period 1 - July 1, 2014 - June 30, 2016

Enter dollar amounts in FY 2007 Constant Dollars, do not apply escalation.

Total dollars must agree with total subcontracts proposed in F.3 - Summary of Cost Worksheet Costs by Cost Element. 

Complete a separate sheet for the basic period and for the option period (shown together for illustration purposes)

Additionally, submit the following for each subcontractor (as applicable)
   - For each subcontractor, submit Attachment F.3 - Summary of Cost Worksheet Costs by Cost Element..
   - For each subcontractor with proposed direct labor, submit Attachment F.6 - Consolidated Schedule of Proposed Direct Labor
   - For each subcontractor with proposed indirect rates, submit Attachment F.5 - Schedule of Proposed Indirect Rates
   - For each subcontractor with proposed materials, submit Attachment F.7 - Consolidated Schedule of Proposed Material
   - For each subcontractor with proposed equipment, submit Attachment F.8 - Consolidated Schedule of Proposed Equipment
   - For each subcontractor with proposed other direct costs, submit Attachment F.9 - Consolidated Schedule of Proposed ODCs

Worksheets for subcontractor proposed elements shall be grouped by subcontractor, and shall reconcile to the total proposed by 
subcontractor.

(delete this block from submitted sheets)
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